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NOTES:

1. TYPICAL SECTION FOR "ALIGNMENT 4" (SEE DETAIL 10/C4.1) 6' CONCRETE WALK, 2%
CROWN UNLESS NOTED OTHERWISE.

LEGEND

CONCRETE WALK

BITUMINOUS TRAIL

GRADING LIMITS

ORANGE CONSTRUCTION FENCE

"ALIGNMENT 4" H: 1" = 30', V: 1" = 5'

"ALIGNMENT 4"

PEDESTRIAN CURB RAMP
BEGIN 6' CONCRETE WALK
STA 0+33.58

REMOVE TREE

END 6' CONCRETE WALK
STA 9+54.04

R3.00'
TYPICAL

EXISTING
GROUND

PROPOSED C/L
PROFILE

31 LF 15"RCP
@ 0.50%

INV. 1037.15 15" APRON

INV. 1037.00 15" APRON
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NOTES:

1. SALVAGE AND REPLACE EXISTING TOPSOIL. SCREEN PRIOR TO PLACEMENT AND
FERTILIZE UPON STABILIZATION.

2. SILT FENCE SHALL BE PROVIDED ON ALL AREAS DOWN GRADIENT OF CONSTRUCTION
ACTIVITY.

3. INLET PROTECTION SHALL BE PROVIDED ON ALL CATCH BASINS AND INLETS DOWN
GRADIENT OF CONSTRUCTION ACTIVITY AND AS INDICATED ON THE PLAN.

4. ALL DISTURBED AREAS SHALL BE RESTORED WITH 6" MINIMUM TOPSOIL AND
STABILIZED WITH MNDOT SALT RESISTANT SOD SPEC. #3878.2C.

5. PROVIDE ROCK CONSTRUCTION ENTRANCE(S). IF SEDIMENT TRACKING SHOULD
OCCUR, IT IS THE CONTRACTOR'S RESPONSIBILITY TO SWEEP STREETS AS
NECESSARY TO MINIMIZE SEDIMENT TRACKING.

SEQUENCE OF CONSTRUCTION:

1. INSTALL STABILIZED ROCK CONSTRUCTION ENTRANCE(S).

2. PROVIDE ORANGE CONSTRUCTION FENCE AROUND ENTIRE PERIMETER OF
CONSTRUCTION AREA (SEE DETAIL 3/C4.0).

3. INSTALL SILT FENCE.

4. CONTACT OWNER'S REPRESENTATIVE TO INSPECT BMP'S. GENERAL CONTRACTOR
SHALL HOLD A STORM WATER PRE-CONSTRUCTION MEETING WITH ALL HIS
SUB-CONTRACTORS PRIOR TO CONSTRUCTION.

5. PROVIDE INLET PROTECTION ON INLETS DOWN GRADIENT OF CONSTRUCTION
ACTIVITY.

6. BEGIN GRADING THE SITE.

7. TEMPORARILY SEED DISTURBED AREAS AND STABILIZE WITHIN 24 HOURS OF ACTIVELY
BEING WORKED.

8. INSTALL STORM SEWER AND ASSOCIATED PIPING AND STRUCTURES. INSTALL RIP RAP
AT OUTLETS.

9. BACKFILL ALL TRENCHES IMMEDIATELY, AND AT THE END OF THE WORKING DAY. NO
OPEN TRENCHES ALLOWED OVERNIGHT.

10. REINSTALL ANY DISTURBED INLET PROTECTION DEVICES.

11. PREPARE SITE FOR SURFACING.

12. CONSTRUCT CONCRETE WALK AND PAVE BITUMINOUS TRAIL.

13. COMPLETE FINAL GRADING WITH SALVAGED (SCREENED) TOPSOIL. FERTILIZE AND
STABILIZE WITH SOD IMMEDIATELY AFTER COMPLETION OF GRADING.

14. ALL EROSION AND SEDIMENT CONTROL BMP'S TO BE APPROVED BY THE VA.

15. CONTRACTOR TO HAVE CERTIFIED PERSONNEL TO FOLLOW ALL SWPPP
REQUIREMENTS.

16. REMOVE ALL TEMPORARY EROSION AND SEDIMENT CONTROL DEVICES (ONLY IF SITE IS
STABILIZED, AND APPROVED BY THE VA.)

17. CONTRACTOR TO WORK WITH THE VA TO OBTAIN ALL REQUIRED PERMITS.

18. ALL DISTURBED AREAS SHALL BE RESTORED AND STABILIZED WITHIN 7 DAYS OF
CONSTRUCTION.

LEGEND

CONCRETE WALK

BITUMINOUS TRAIL

ORANGE CONSTRUCTION FENCE

SILT FENCE

INLET PROTECTION

SOD (MNDOT SPEC. 2575.3)

DIRECTION OF PROPOSED FLOW

=
IP

CONTRACTOR PARKING
AND STAGING AREA

8' WIRE FENCE W/ GATE
AND MANGATE

OWNER:

BARRY BAHL (OR DESIGNEE)
ST. CLOUD VA HEALTHCARE SYSTEM
4801 VETERANS DRIVE
ST. CLOUD, MN 56303

GENERAL CONTRACTOR:

CONTRACTOR SWPPP QUALIFIED PERSONNEL:

EROSION CONTROL QUANTITIES:

MNDOT SOD (#2573.3) 8,720 SY

SILT FENCE 8,260 LF

INLET PROTECTION 8 EA

ROCK CONSTRUCTION ENTRANCE 250 SY

ORANGE CONSTRUCTION FENCE 10,200 LF

ESC TIME SCHEDULE

NOTE: GENERAL CONTRACTOR TO COMPLETE TABLE WITH THEIR PROJECT SCHEDULE

CONSTRUCTION SEQUENCE (MONTH)

TEMPORARY CONTROL MEASURES

STRIP AND STOCKPILE TOPSOIL

ROUGH GRADE SEDIMENT CONTROL

STRUCTURE CONSTRUCTION

SITE CONSTRUCTION

STORM INSTALLATION

FINISH GRADING

TURF ESTABLISHMENT
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